TENDER NOTICE

On behalf of the Oulgaret Municipal council sealed **Item rate / Percentage** tenders are invited from eligible contractors who have registered with the Public Works Department / Electricity Department in the Union Territory of Puducherry as noted in column 6 of the table below for the following works.

**SPELL-I**

i) Last date and Time for receipt of application for issue of tender schedules : **22-01-2014 4.00 P.M**

ii) Last date and time for issue of tender schedules : **23-01-2014 4.00 P.M**

iii) Last date and time for receipt of tenders : **28-01-2014 3.30 P.M**

iv) Date and time of opening of tenders : **28-01-2014 4.00 P.M**

<table>
<thead>
<tr>
<th>Sl. No</th>
<th>Name of work</th>
<th>Approximate Estimated cost</th>
<th>Earnest Money Deposit</th>
<th>Cost of tender schedule incl. VAT @ 4% (Non Refundable)</th>
<th>Eligibility of contractor</th>
<th>Time allowed for carrying out the work</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Improvement to the main road connecting Kanakan Eri and Rathna Nagar main road via Aruthra Nagar and Ambal Nagar, Puducherry.</td>
<td>47,86,386/-</td>
<td>95,728/-</td>
<td>520/-</td>
<td>Class-III &amp; above</td>
<td>9 Months</td>
</tr>
<tr>
<td>2.</td>
<td>Construction of disposing drain at Sauri Nagar, Dharmapuri.</td>
<td>29,79,076/-</td>
<td>59,582/-</td>
<td>520/-</td>
<td>Class-IV &amp; above</td>
<td>5 Months</td>
</tr>
<tr>
<td>3.</td>
<td>Improvements to the B.T link road connecting Vayalveli Nagar from Chainage 0 mt. (Railway crossing) to chainage 475mt.(Ashram Farm) leading to Odiampet in Reddiarpalayam Revenue Village (Phase-I).</td>
<td>29,72,817/-</td>
<td>59,456/-</td>
<td>520/-</td>
<td>Class-IV &amp; above</td>
<td>6 Months</td>
</tr>
<tr>
<td></td>
<td>Description</td>
<td>Cost (INR)</td>
<td>Duration</td>
<td>Class</td>
<td>Notes</td>
<td></td>
</tr>
<tr>
<td>---</td>
<td>------------------------------------------------------------------------------</td>
<td>---------------------</td>
<td>----------</td>
<td>-------</td>
<td>------------------------</td>
<td></td>
</tr>
<tr>
<td>4.</td>
<td>Improvements to the link road from Vazhudavur main road to Koundanpalayam,</td>
<td>19,35,326/-</td>
<td>4</td>
<td>Class-IV &amp; above</td>
<td>4 Months</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Kundupalayam and Arthra Nagar.</td>
<td>38,707/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>520/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5.</td>
<td>Providing cement concrete pavement with side drain to cinema theatre road at</td>
<td>16,47,760/-</td>
<td>5</td>
<td>Class-IV &amp; above</td>
<td>5 Months</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Sanjeevi Nagar.</td>
<td>32,955/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>520/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6.</td>
<td>Improvements to the Vinayagar koil street, Govindasamy street and Gubert</td>
<td>8,73,396/-</td>
<td>3</td>
<td>Class-V &amp; above</td>
<td>3 Months</td>
<td></td>
</tr>
<tr>
<td></td>
<td>street at Kamaraj Nagar, Puducherry.</td>
<td>17,468/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>520/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7.</td>
<td>Improvements to the Guru Sithananda street, Nehru street and Rajiv Gandhi</td>
<td>7,04,687/-</td>
<td>3</td>
<td>Class-V &amp; above</td>
<td>3 Months</td>
<td></td>
</tr>
<tr>
<td></td>
<td>street at Senthamarai Nagar, Puducherry.</td>
<td>14,094/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>520/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8.</td>
<td>Providing WBM Gr-I, Gr-II, B.T and side drain to the III cross and link</td>
<td>6,19,973/-</td>
<td>3</td>
<td>Class-V &amp; above</td>
<td>3 Months</td>
<td></td>
</tr>
<tr>
<td></td>
<td>road at Jaya Nagar west.</td>
<td>12,399/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>520/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9.</td>
<td>Formation of road to Annai Nagar (5th cross), Pillaichavady.</td>
<td>5,70,265/-</td>
<td>2</td>
<td>Class-V &amp; above</td>
<td>2 Months</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>11,405/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>520/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10.</td>
<td>Laying of road at Mullai street, Navarkulam (2nd call)</td>
<td>1,85,587/-</td>
<td>2</td>
<td>Class-V &amp; above</td>
<td>2 Months</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>3,712/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>520/-</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**SPELL-II**

i) Last date and Time for receipt of application for issue of tender schedules: 27-01-2014 4.00 P.M

ii) Last date and time for issue of tender schedules: 28-01-2014 4.00 P.M

iii) Last date and time for receipt of tenders: 31-01-2014 3.30 P.M

iv) Date and time of opening of tenders: 31-01-2014 4.00 P.M
<table>
<thead>
<tr>
<th></th>
<th>Description</th>
<th>Cost</th>
<th>Value</th>
<th>Class &amp;</th>
<th>Time</th>
</tr>
</thead>
<tbody>
<tr>
<td>2</td>
<td>Improvements to the link road connecting Kanagan Eri main road to Sri Ram Nagar and Marutham Nagar in Koundanpalayam.</td>
<td>23,70,597/-</td>
<td>47,412/-</td>
<td>520/-</td>
<td>3 Months</td>
</tr>
<tr>
<td>3</td>
<td>Providing road and side drain to the link road connecting from Vinoba Nagar to ECR (via Blaize Nagar and Palaniraja Udayar Nagar)</td>
<td>19,23,188/-</td>
<td>38,464/-</td>
<td>520/-</td>
<td>4 Months</td>
</tr>
<tr>
<td>4</td>
<td>Improvements to the link road between Saradambal Nagar main road and Thilagar Nagar.</td>
<td>17,02,951/-</td>
<td>34,059/-</td>
<td>520/-</td>
<td>2 Months</td>
</tr>
<tr>
<td>5</td>
<td>Construction of Community Hall at Anaikaraimeedu in Samipillaithottam, Puducherry.</td>
<td>14,21,858/-</td>
<td>28,437/-</td>
<td>520/-</td>
<td>6 Months</td>
</tr>
<tr>
<td>6</td>
<td>Improvements to the link road connecting Thanthai Periyar Nagar with Kundupalayam via Ambal Nagar and Rathina Nagar.</td>
<td>8,43,301/-</td>
<td>16,866/-</td>
<td>520/-</td>
<td>1 Month</td>
</tr>
<tr>
<td>7</td>
<td>Forming to the internal roads at Lakshmi Nagar Extension, Puducherry.</td>
<td>6,10,160/-</td>
<td>12,203/-</td>
<td>520/-</td>
<td>3 Months</td>
</tr>
<tr>
<td>8</td>
<td><strong>Main work</strong>: Improvements to the public park at 45 feet road, Oulgaret Municipality, Puducherry. <strong>Sub work</strong>: b) Providing and installing high mast lighting system to the public park at 45 feet road, Chellan Nagar, Puducherry.</td>
<td>5,85,367/-</td>
<td>11,707/-</td>
<td>520/-</td>
<td>2 Months</td>
</tr>
<tr>
<td>9</td>
<td>Desilting of ‘U’ drain along ECR road in Ganapathychettikutlam, Periakalapet, Chinnakalapet and Pillaiachavady.</td>
<td>5,67,440/-</td>
<td>11,349/-</td>
<td>520/-</td>
<td>2 Months</td>
</tr>
<tr>
<td>10</td>
<td>Construction of culvert at junction of Ponniamman koil road and III Main road at Tagore Nagar.</td>
<td>2,33,762/-</td>
<td>4,675/-</td>
<td>520/-</td>
<td>3 Months</td>
</tr>
</tbody>
</table>
### SPELL-III

1. **Providing cement concrete road and BT road to the approach road to burial ground at Thakkakuttai.**
   - Amount: 11,16,996/-
   - Rate: 22,340/-
   - Duration: 520/-
   - Class: IV & above
   - Duration: 4 Months

2. **Improvements to the 3rd cross street at Vengata Nagar.**
   - Amount: 7,75,612/-
   - Rate: 15,512/-
   - Duration: 520/-
   - Class: V & above
   - Duration: 3 Months

3. **Special repairs of ladies toilet block at Pitchaiveeranpet.**
   - Amount: 6,73,661/-
   - Rate: 13,473/-
   - Duration: 520/-
   - Class: V & above
   - Duration: 6 Months

4. **Improvements to the road and construction of side drain at VOC street extension in Velan Nagar (2nd call).**
   - Amount: 5,41,166/-
   - Rate: 10,823/-
   - Duration: 520/-
   - Class: V & above
   - Duration: 3 Months

5. **Reconstruction of damaged compound wall around the over head tank at Pitchaiveeranpet.**
   - Amount: 5,28,250/-
   - Rate: 10,565/-
   - Duration: 520/-
   - Class: V & above
   - Duration: 3 Months

6. **Providing road facilities to Arunthathi Nagar at Periyakalapet.**
   - Amount: 5,27,976/-
   - Rate: 10,560/-
   - Duration: 520/-
   - Class: V & above
   - Duration: 2 Months

7. **Construction of Retaining walls to the ‘L’ drain and Volleyball court at Muthirapalayam.**
   - Amount: 5,08,615/-
   - Rate: 10,172/-
   - Duration: 520/-
   - Class: V & above
   - Duration: 2 Months

8. **Construction of Anganwadi building at Gnanaprakasam Nagar, Puducherry.**
   - Amount: 4,13,947/-
   - Rate: 8,279/-
   - Duration: 520/-
   - Class: V & above
   - Duration: 5 Months

9. **Forming the left out roads at 1st cross extension and 12th street ‘G’ cross extension in Krishna Nagar.**
   - Amount: 3,97,930/-
   - Rate: 7,959/-
   - Duration: 520/-
   - Class: V & above
   - Duration: 3 Months

10. **Providing road and drain to the 12th street ‘E’ cross at Krishna Nagar.**
    - Amount: 2,32,176/-
    - Rate: 4,644/-
    - Duration: 520/-
    - Class: V & above
    - Duration: 3 Months
### SPELL-IV

1. **Providing road and drain to the 2nd and 3rd cross street at Sankaradoss Swamigal Nagar.**
   - 13,02,056/-
   - 26,041/-
   - 520/-
   - Class-IV & above
   - 3 Months

2. **Improvements of roads and drains at Savari Nagar, Dharmapuri.**
   - 11,70,291/-
   - 23,406/-
   - 520/-
   - Class-IV & above
   - 4 Months

3. **Improvements to the 4th cross street at Vengata Nagar.**
   - 9,09,916/-
   - 18,198/-
   - 520/-
   - Class-V & above
   - 3 Months

4. **Improvements of roads to the 3rd, 5th and 6th cross streets at Kumaran Nagar, Lawspet.**
   - 6,40,695/-
   - 12,814/-
   - 520/-
   - Class-V & above
   - 3 Months

5. **Improvements to the 1st, 2nd and 3rd cross streets at Samipillaithottam.**
   - 5,07,789/-
   - 10,156/-
   - 520/-
   - Class-V & above
   - 3 Months

6. **Providing road and drain to the 16th cross street at Krishna Nagar.**
   - 4,91,796/-
   - 9,836/-
   - 520/-
   - Class-V & above
   - 3 Months

7. **Special repairs to the toilet block at Thakakkuttai.**
   - 2,90,299/-
   - 5,806/-
   - 520/-
   - Class-V & above
   - 3 Months

8. **Cleaning and Reconstruction of Toilet Block at Poraiyakulam.**
   - 2,36,560/-
   - 4,731/-
   - 520/-
   - Class-V & above
   - 2 Months

9. **Providing road and drain to the 4th cross street at Sankaradoss Swamigal Nagar.**
   - 1,94,957/-
   - 3,899/-
   - 520/-
   - Class-V & above
   - 3 Months

10. **Improvements to the park at Nadesan Nagar. (2nd call)**
    - 1,52,843/-
    - 3,057/-
    - 520/-
    - Class-V & above
    - 2 Months

11. **Forming to the left out roads at 20th cross in Krishna Nagar.**
    - 93,697/-
    - 1,874/-
    - 156/-
    - Class-V & above
    - 3 Months
## SPELL-V

<table>
<thead>
<tr>
<th></th>
<th>Description</th>
<th>Amount</th>
<th>Labour</th>
<th>Class &amp; Duration</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Improvements to the Mullai Street, Malligai street and Roja Street at Annai Theresa Nagar.</td>
<td>13,36,276/-</td>
<td>26,726/-</td>
<td>Class-IV &amp; above: 3 Months</td>
</tr>
<tr>
<td>2</td>
<td>Improvements to the 17th cross and 18th cross street at Avvai Nagar.</td>
<td>10,07,247/-</td>
<td>20,145/-</td>
<td>Class-IV &amp; above: 4 Months</td>
</tr>
<tr>
<td>3</td>
<td>Improvements to the Kamban Street, Chozhan street and Avvai Street at Vengateswara Nagar (west).</td>
<td>8,42,938/-</td>
<td>16,859/-</td>
<td>Class-V &amp; above: 3 Months</td>
</tr>
<tr>
<td>4</td>
<td>Improvements to the 1st cross street at Jayaram Nagar.</td>
<td>7,47,007/-</td>
<td>14,940/-</td>
<td>Class-V &amp; above: 3 Months</td>
</tr>
<tr>
<td>5</td>
<td>Improvements to the 3rd main road (part) and 16th cross street at Avvai Nagar.</td>
<td>6,73,079/-</td>
<td>13,462/-</td>
<td>Class-V &amp; above: 4 Months</td>
</tr>
<tr>
<td>6</td>
<td>Providing high mast lamp opposite to Ellai Mariamman koil and Pudu Nagar junction at Oulgaret.</td>
<td>5,88,012/-</td>
<td>11,760/-</td>
<td>Electrical Contractor: 2 Months</td>
</tr>
<tr>
<td>7</td>
<td>Providing high mast lamp at Pudu Nagar near Erikarai in Reddiarpalayam ward.</td>
<td>5,88,012/-</td>
<td>11,760/-</td>
<td>Electrical Contractor: 2 Months</td>
</tr>
<tr>
<td>8</td>
<td>Improvements to the main road of Sivagami Nagar.</td>
<td>2,20,972/-</td>
<td>4,419/-</td>
<td>Class-V &amp; above: 2 Months</td>
</tr>
<tr>
<td>9</td>
<td>Providing and installing of 12mts. of M.S. Swaged tubular pole including lighting arrangements and external service connection arrangements at JJ Nagar.</td>
<td>1,64,730/-</td>
<td>3,295/-</td>
<td>Electrical Contractor: 2 Months</td>
</tr>
<tr>
<td>10</td>
<td>Providing B.T to the approach road at Sivagami Nagar.</td>
<td>1,45,845/-</td>
<td>2,917/-</td>
<td>Class-V &amp; above: 1 Month</td>
</tr>
</tbody>
</table>
1. Improvements to the III cross street of Victoria Nagar connecting IV cross of Jawahar Nagar and Victoria Nagar main road at Jawahar Nagar ward (2nd call).

<table>
<thead>
<tr>
<th>Spell No.</th>
<th>No.of works</th>
<th>Downloading start Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>10</td>
<td>13-01-14</td>
</tr>
<tr>
<td>2</td>
<td>10</td>
<td>21-01-14</td>
</tr>
<tr>
<td>3</td>
<td>10</td>
<td>24-01-14</td>
</tr>
<tr>
<td>4</td>
<td>11</td>
<td>28-01-14</td>
</tr>
<tr>
<td>5</td>
<td>11</td>
<td>30-01-14</td>
</tr>
</tbody>
</table>

5. Both the cost of tender forms (including VAT @ 4%) and EMD amount, in the form of demand draft payable to the Commissioner, Oulgaret Municipality, Puducherry should be enclosed along with the enlistment of contractor issued by the competent authority i.e (copy of registration which should be live as on the date of tender opening) and placed in a separate small cover. This cover along with the downloaded tender schedule should be placed in a separate big sealed cover and invariably the contractor should sign all the pages of tender schedule while submission. Tenders submitted without the above will be summarily rejected.

6. If the opening day of tender happens to be public holiday the same will be opened on the next working day.

7. The contractor enrolled in Puducherry / PWD only are eligible to participate in tenders costing upto Rs.60 lakhs.

8. The time allowed for carrying out the work as noted in column No.7 of the table above will be including monsoon period and shall start from the 10th day after the date of written order of commencement of the work.
9. The tenders of the contractors who do not deposit earnest money deposit in the prescribed manner will be summarily rejected.

10. The Council reserves the right to reject any (or) all the tenders without assigning any reasons thereof.

Sd./-

(K.T. ALAGIRI)
COMMISSIONER